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EBEEEEE Using Agent: Public Works/Enginering Date of Opening: 2/11/10 at 11:00 a.m.
Farm Roads
0020763A | 710 Ton Disposal of Sediment 20.00 14,200.00| 42,00 29,820.00| 3850 27,335.00|  38.50 27,335.00 26.00 18,460.00
0101000A 1 LS  |Environmental Health and Safety|  3,000.00 3,000.00| 40,000.00 40,000.00|  3,000.00 3,000.00| 25,000.00 25,000.00|  4,000.00 4,000.00
010117A | 7,180 cyY Controlled Material Handling 10.00 7180000  17.00 122,060.00)  7.00 50,260.00|  4.00 28,720.00 7.00 50,260.00
Securing, Construction and
0101128A 1 Ls Dismantling of Waste Stockpile | 75,000.00 75,000.00 | 20,000.00 20,000.00| 99,600.00 99,600.00| 94,880.00 94,880.00|  45,000.00 45,000.00
and Treatment Area
0101130A | 40 Ton E“"'g’;{gﬁ;ﬁgg“ ; 20.00 800.00|  160.00 6,400.00|  131.00 5240.00 119.45 4778.00|  260.00 10,400.00
0118000A 1 Est Testing Laboratory Services | 25,000.00 25,000.00| 25,000.00 25,000.00|  25,000.00 25,000.00| 25,000.00 25,000.00|  25,000.00 25,000.00
0201001 1 Ls Clearing and Grubbing 80,314.00 80,314.00| 60,000.00 60,000.00| 245,300.00 245,300.00| 361,610.00 361,610.00|  75,000.00 75,000.00
0202003 | 20,000 cyY Earth Excavation 25.00 500,000.00|  8.00 160,000.00|  7.00 140,000.00|  7.60 152,000.00 10.50 210,000.00
0202103 | 1,060 cyY Rock Excavation 40.00 42,400.00|  20.00 21,200.00|  0.01 10.60|  0.01 10.60 10.00 10,600.00
0202202 | 4,270 cyY Channel Excavation Earth 20.00 85,400.00|  20.00 85,400.00|  10.00 42,700.00|  14.00 59,780.00 13.00 55,510.00
0202203 | 220 cyY Channel Excavation Rock 45.00 9,900.00|  40.00 8,800.00] 0.0 220 0.1 2.20 20.00 4,400.00
0202315A | 8,075 Ton | Disposal of Controlled Materials | 33.00 266,475.00|  34.00 274,550.00|  30.60 247,095.00|  25.00 201,875.00 20.00 161,500.00
0202318A | 1,695 cyY Management of Reusable 10.00 16,950.00|  10.00 16,950.00 8.00 13,560.00|  6.00 10,170.00 11.00 18,645.00
Controlled Material
0202479A | 320 SY  |Remoal of HMA Wearing Surface| ~ 30.00 9,600.00|  18.00 5760.00]  30.00 9,600.00|  28.00 8,960.00 38.00 12,160.00
0202529 | 230 LF Cut Bituminous Concrete 2.00 460.00| 450 1,035.00|  5.00 1,150.00|  5.00 1,150.00 3.50 805.00
Pavement
Structure Excavation Earth
0203202 | 200 cyY (Excluding Cofferdam and 47.00 9,400.00|  47.00 9,400.00|  45.00 9,000.00|  30.00 6,000.00 48.00 9,600.00
Dewatering)

0204001 240 LF Cofferdam and Dewatering 700.00 168,000.00| 31250 75,000.00|  130.00 31,200.00|  232.00 55,680.00|  800.00 192,000.00
0205001 250 cyY Trench Excavation 0-4' Deep 50.00 12,500.00|  15.00 3750.00]  12.00 3,000.00]  0.01 2.50 25.00 6,250.00
0205002 20 cyY Rockin Tre"g’esscavam" 0-4 100.00 2,000.00|  40.00 800.00|  100.00 2,000.00]  0.01 0.20 85.00 1,700.00
0205003 | 4,460 cyY Trench Excavation 0-10' Deep 65.00 289,900.00|  15.00 66,900.00|  0.01 4460 001 44.60 25.00 111,500.00




0205004 | 220 cy | Rockin Trencgeizcavam" 01 0000 22,000.00|  40.00 8,800.00|  0.01 220 001 2.20 85.00 18,700.00
0205005 | 400 cy Trench Excavation 0-15' Deep 75.00 30,000.00  18.00 720000  0.01 400 001 400| 3800 15,200.00
0205006 20 cy |Rockin Trencgfgsavam" 0181 200.00 4,000.00|  40.00 800.00|  0.01 020 001 020  170.00 3,400.00
0206003 | 1,000 cy Ditch Excavation 20.00 20,000.00|  22.00 22,000.00| 12,00 12,00000[  0.01 10.00|  10.00 10,000.00
0206101 50 cy Rock in Ditch Excavation 100.00 5000.00|  40.00 200000  0.01 050  0.01 050  95.00 4,750.00
0209001 | 36,110 sy Formation of Subgrade 1.00 36,110.00| 220 79.442.00|  1.50 54,165.00|  2.00 72,220.00 1.50 54,165.00
0210820 1 Est Water Pollution Control 30,000.00 30,000.00| 30,000.00 30,000.00| 30,000.00 30,000.00| 30,000.00 30,000.00|  30,000.00 30,000.00
0212004 | 5710 ey Subbase 32.00 182,720.00|  22.00 125,620.00|  33.50 191,285.00|  17.00 97,070.00|  24.00 137,040.00
0213012 | 910 cy Granular il 50.00 4550000  26.00 23,660.00|  38.00 34,580.00|  20.00 18,200.00| 1450 13,195.00
0216003A | 200 ey Pervious Structure Backfill 80.00 16,000.00|  62.00 12,400.00|  42.00 8400.00|  25.00 5000.00|  58.00 11,600.00
0219001 | 12,250 LF Sedimentation Control System 1.00 12,250.00|  2.50 30,62500| 275 33,687.50|  2.63 32,217.50 4.40 53,900.00
0302011 | 300 cy Rolled Granular Base 50.00 15,000.00|  26.00 780000  20.00 6,000.00|  21.00 6300.00|  31.00 9,300.00
0304002A | 3,890 cy Processed Aggregate Base 35.00 136,150.00|  40.00 155,600.00|  33.50 130,315.00|  28.00 108,920.00|  46.00 178,940.00
0305000 | 50 Ton Processed Aggregate 50.00 2500.00|  26.00 1,300.00|  50.00 250000  35.00 1,750.00|  39.00 1,950.00
0406014 | 1,550 Ton | Bituminous Concrete - Class 1 90.00 139,500.00|  65.00 100,750.00|  97.00 150,350.00|  95.40 147,870.00|  84.00 130,200.00
0406170 | 8,500 Ton HMA ST 75.00 637,500.00|  65.00 552,500.00|  63.80 542,300.00|  64.85 551,22500|  62.00 527,000.00
0406171 | 4,910 Ton HMA S0.5 75.00 368,250.00|  68.00 333880.00|  69.70 342227.00|  67.80 332,898.00|  65.00 319,150.00
0406173 | 20 Ton HMA 50.25 100.00 200000  157.00 3,140.00|  206.00 412000  205.00 4,100.00|  205.00 4,100.00
0406236 | 2,730 Gal Material for Tack Coat 5.00 13,650.00|  7.00 19,110.00]  0.01 27.30| 580 15,834.00 5.00 13,650.00
0406999A 1 Est Asphalt Adjustment Cost 50,000.00 50,000.00| 50,000.00 50,000.00| 50,000.00 50,000.00| 50,000.00 50,000.00|  50,000.00 50,000.00




. A .
K A5 > O o &N
e F& 9 & & S 0\ ©
& RN S
N & S
N N\ O v
X '@Q o &?’
<<0 ‘l* NS Q/
Date of Opening:
Removal of Bridge Deck

0503030A | 70 cy o orore 1,175.00 82,250.00| 2,200.00 154,000.00  1,300.00 91,000.00  395.00 27,650.00|  780.00 54,600.00
0507001 50 Ea Type "C" Catch Basin 1,500.00 75,000.00|  2,400.00 120,000.00|  1,800.00 90,000.00| 2,000.00 100,000.00|  2,150.00 107,500.00
0507021 3 EA Type CG?;‘:'}?;:T Double | 5 550,00 10,500.00|  4,700.00 14,100.00|  3,700.00 11,100.00|  3,500.00 10,500.00|  3,100.00 9,300.00
0507022 3 EA Type CG?:::'}?;::T Double | 5 500,00 10,500.00|  4,700.00 14,100.00|  3,700.00 11,100.00|  3,500.00 10,500.00|  3,100.00 9,300.00
0507051 3 EA Type 'C Ca‘g’;:)as'” Over10' | 5 500.00 6,000.00| 6,400.00 19,200.00|  4,000.00 12,000.00|  3,000.00 9,000.00|  3,600.00 10,800.00
0507072 1 EA Type "C" Catch Basin Double | o 1, o 5,000.00| 6,800.00 6,800.00|  500.00 500.00| 4,200.00 4,200.00|  4,100.00 4,100.00

Grate Type Il Over 10' Deep
0507171A 1 Ls Hydmdy”am,\'lzszparamr (Site 1 35 000.00 35,000.00| 28,000.00 28,000.00| 24,300.00 24,300.00| 18,200.00 18,200.00|  30,000.00 30,000.00
0507172A 1 Ls Hydr°dy”am,\'lf)sgpara‘°r (Site 1 35 000.00 35,000.00| 29,000.00 29,000.00| 20,000.00 20,000.00| 17,500.00 17,500.00|  25,000.00 25,000.00
0507173A 1 Ls Hydr°dy”am,\'lf)ss)para‘°r (Site 1 56,000.00 50,000.00| 44,000.00 44,000.00| 38,700.00 38,700.00| 27,900.00 27,900.00|  40,000.00 40,000.00
0507201 5 EA Type "C-L" Catch Basin 1,500.00 7,500.00|  2,400.00 12,000.00|  1,000.00 5,000.00| 2,000.00 10,000.00|  2,150.00 10,750.00
0507601 2 EA Manhole 4,000.00 8,000.00| 3,200.00 6,400.00|  1.00 2.00| 2,000.00 4,000.00]  2,850.00 5,700.00
0507651 2 EA Manhole Over 10' Deep 4,500.00 9,000.00| 3,600.00 7,200.00|  3,700.00 7,400.00| 2,500.00 5,000.00|  3,500.00 7,000.00
0514038 87 LF Prestressed Beams- 520.00 45240.00|  600.00 52,200.00|  620.00 53,940.00| 618.00 53,766.00|  640.00 55,680.00

Pretensioned Type BT-1200

Steel-Laminated Elastomeric
0521021 | 1,400 cl Bearings 1.40 1,960.00| 130 1,820.00|  2.00 2,800.00]  2.00 2,800.00 1.85 2,590.00
0601003 | 120 cy Class "A" Concrete 1,100.00 132,000.00| 1,260.00 151,200.00|  650.00 78,000.00|  682.50 81,900.00|  500.00 60,000.00
0601201 140 cY Class "F" Concrete 1,200.00 168,000.00| 1,200.00 168,000.00|  900.00 126,000.00|  945.00 132,300.00|  1,200.00 168,000.00
06011311A| 5 cY Fill Concrete 1,500.00 7,500.00|  1,400.00 7,000.00|  750.00 3,750.00|  650.00 3,250.00|  760.00 3,800.00

Asphaltic Plug Expansion Joint

601604A 65 LF Syetom 135.00 877500 135.00 8775.00]  142.00 9,230.00|  142.00 9,230.00]  130.00 8,450.00
0602003 | 5,300 LB Deformed Steel Bars 1.50 705000  1.30 6,890.00  1.75 9.275.00|  1.84 9,752.00 115 6,095.00
0602011 | 21,300 LB Deformed Scfiifrs - Epoxy 1.50 31,950.00 1.50 31,950.00 2.25 47,925.00|  2.36 50,268.00 1.25 26,625.00
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Date of Opening:
0602890 8 EA Dowel Bar Splicer System - 30.00 24000  40.00 32000  30.00 240.00|  150.00 1,200.00 25.00 200.00
Epoxy Coated
Drilling and Grouting Reinforcing
0602936A | 12 LF o 50.00 600.00|  200.00 2,400.00]  50.00 600.00|  700.00 8,400.00|  135.00 1,620.00
0651001 740 cY Bedding Material 50.00 37,000.00|  9.00 6,660.00] 0.0 740 0.1 7.40 27.00 19,980.00
0651012 | 2,190 LF 15" RC Pipe 70.00 153,300.00|  48.00 105,120.00|  38.00 83,220.00|  28.60 62,634.00 41.00 89,790.00
0651013 | 710 LF 18" RC Pipe 70.00 49,700.00|  48.00 34,080.00|  39.00 27,690.00|  31.70 22,507.00 42,00 29,820.00
0651015 | 870 LF 24" RC Pipe 60.00 52,200.00|  48.00 41,760.00|  40.00 34,800.00| 42,95 37,366.50 56.00 48,720.00
0651017 | 450 LF 30" RC Pipe 110.00 49,500.00|  62.00 27,900.00|  58.00 26,100.00|  56.25 25,312.50 68.00 30,600.00
0651052 | 130 LF 15" RC Pipe Class V 72.00 9,360.00|  72.00 9,360.00|  40.00 520000  29.00 3,770.00 40.00 5,200.00
0651053 90 LF 18" RC Pipe Class V 72.00 6,480.00|  60.00 540000  42.00 3780.00| 3240 2,916.00 42,00 3,780.00
0651840 | 170 LF 18" CCM Pipe 100.00 17,000.00|  46.00 7,820.00|  41.00 6970.00| 3933 6,686.10 48.00 8,160.00
0652010 4 EA 15" RC Culvert End 3,000.00 12,000.00|  1,000.00 4,000.00]  820.00 3,280.00|  560.00 2,240.00|  770.00 3,080.00
0652011 3 EA 18" RC Culvert End 3,000.00 9,000.00| 1,100.00 3,300.00|  875.00 2625.00] 61000 1,830.00|  830.00 2,490.00
0652014 5 EA 30" RC Culvert End 4,000.00 20,000.00| 1,500.00 7,500.00|  1,300.00 6,500.00| 1,000.00 5,000.00]  700.00 3,500.00
0652111 2 EA 18" Metal Culvert End 1,500.00 3,000.00|  800.00 1,600.00|  400.00 800.00|  350.00 700.00|  510.00 1,020.00
0702101 | 168,000 LB Furnishing Steel Piles 0.46 7728000 079 132,720.00|  0.60 100,800.00|  0.42 70,560.00 0.53 89,040.00
0702111 | 2,000 LF Driving Steel Piles 17.00 34,000.00|  18.00 36,000.00|  35.00 70,000.00|  36.35 72,700.00 47.00 94,000.00
0702115 80 EA Splicing Steel Piles 10.00 800.00|  15.00 1,200.00|  0.01 0.80|  1.00 80.00|  160.00 12,800.00
Point Reinforcement for Steel
0702120 18 EA o 175.00 3,150.00|  300.00 5400.00]  150.00 2700.00| 181.15 3,260.70|  120.00 2,160.00
0702344 2 EA  |TestPile (HP 12x84 - 125' Long)|  9,400.00 18,800.00| 14,000.00 28,000.00|  7,500.00 15,000.00| 9,945.00 19,890.00|  11,000.00 22,000.00
0702801A 2 EA Pile Loading Test (PDA) 4,000.00 8,000.00| 5,500.00 11,000.00|  3,500.00 7,000.00| 3,050.00 6,100.00|  3,700.00 7,400.00




. o A &
g O <) .

° oo‘Qé \&6‘\ o & o & QOO é e°
NS & & NN & 4O & SIS
> & & D &S ° & SN
SNy & SR Qb (SRS P .

) IS Q) LS \
® & Y ® o & ® <¥
<<0 ‘l* NS &

Date of Opening:

0703010 | 1,330 cy Standard Riprap 90.00 119,700.00|  60.00 79,800.00|  100.00 133,000.00|  56.00 74,480.00|  66.00 87,780.00
0703011 50 cy Intermediate Riprap 100.00 5000.00|  60.00 3,000.00|  150.00 7,500.00|  55.00 2,750.00| 7500 3,750.00
0703012 | 150 cy Modified Riprap 90.00 13,500.00|  55.00 8,250.00|  125.00 18,750.00|  50.00 7.500.00|  75.00 11,250.00
0703013 | 150 cy Special Riprap 90.00 13,500.00|  55.00 8,250.00|  140.00 21,000.00|  50.00 7.500.00|  75.00 11,250.00
0703020A | 180 cy Rounded Stone Riprap 90.00 16,200.00|  65.00 11,700.00|  140.00 2520000  45.00 8,100.00|  87.00 15,660.00
0707001A | 435 % Mf\/’v"g:aezeG\?;astseLp;g:g‘g 28.00 12,180.00|  28.00 12,180.00|  29.50 12,832.50|  29.40 12,789.00 21.00 9,135.00
0708001 40 sy Dampproofing 40.00 1,600.00|  25.00 1,000.00]  30.00 120000 27.75 1,110.00 15.00 600.00
0714020A | 1,260 SF Temporary Sheet Piling 25.00 31,500.00|  51.00 64,260.00|  12.00 15,120.00|  0.01 12.60| 6500 81,900.00
0715020 | 510 SF Sheet Pi"”?,l'\::;e”a' Left In 25.00 12,750.00|  40.00 2040000 1200 6,120.00|  0.01 5.10 16.50 8,415.00
0751002 | 1,670 LF Underdrain W::‘,'i’pl‘r’" Slotted RC 45.00 7515000  62.00 103,540.00|  62.00 103,540.00|  49.23 82,214.10 63.00 105,210.00
0751003 | 990 LF Underdrain with 18" Slotted RC | 5 54,450.00|  68.00 67,320.00|  68.50 67,815.00|  56.03 55469.70|  71.00 70,290.00

Pipe

0751120 | 5,060 LF Underdrain with 6" Perforated 20.00 101,200.00|  24.00 121,440.00|  12.00 60,720.00|  15.46 78,227.60 34.00 172,040.00
Corrugated PE Pipe

0751898A 2 EA Concrete Endwall 1,000.00 2,000.00| 2,500.00 5,000.00|  500.00 1,000.00|  300.00 600.00|  1,300.00 2,600.00

0755014 700 sy Geotextile (Separation - High 3.00 2,100.00 4.00 2,800.00 9.50 6,650.00|  4.90 3,430.00 3.25 2,275.00

Survivability)
0815001 | 13,180 LF  |Bituminous Concrete Lip Curbing|  4.00 52,720.00| 350 4613000  3.15 41517.00] 330 43,494.00 3.25 42,835.00
0822001A | 340 LF Temp°raé‘;r':;er°gﬁ‘rf°”°re‘e 30.00 10,200.00|  20.00 6,800.00]  20.00 6,800.00|  20.00 6,800.00 39.00 13,260.00
0822002A | 160 LF Relocated Temporary Precast 15.00 2,400.00|  17.00 2720.00] 800 1,280.00|  10.00 1,600.00 9.50 1,520.00
Concrete Barrier Curb

0822005 | 100 LF Temporary Precast Concrete 40.00 4,000.00|  30.00 3,000.00]  30.00 3,000.00]  65.00 6,500.00 58.00 5,800.00
Barrier Curb (Structure)

0822006 | 100 LF Relocated Temporary Precast 25.00 2500.00|  28.00 2,800.00]  12.00 1,200.00|  10.00 1,000.00 19.00 1,900.00

Concrete Barrier Curb (Structure)

0904936 200 LF Metal Bridge Rail (Combination) 145.00 29,000.00 150.00 30,000.00 123.25 24,650.00 110.00 22,000.00 143.00 28,600.00
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Date of Opening:
0910023 2 EA R-B Terminal Section 1,000.00 2,000.00| 1,000.00 2,000.00| 2,425.00 4,850.00| 1,023.75 2,047.50|  1,700.00 3,400.00
0910047 50 LF Metal Beasmy;Z'r'nTgKe R-B 350 45.00 2250.00|  50.00 2500.00]  39.00 1,950.00|  50.40 2,520.00 60.00 3,000.00
0910170 | 2,820 LF Metal Beam Rail Type R-B 350 17.00 47,940.00|  18.00 50,760.00|  22.50 63,450.00|  18.15 51,183.00 18.50 52,170.00
0910173 2 EA R-B 350 Bridge Attachment- 1,900.00 3,800.00| 2,000.00 4,000.00|  2,160.00 4,320.00| 1,995.00 3,990.00|  2,550.00 5,100.00
Vertical Shaped Parapet
0910174 2 EA R-B 350 Bridge Attachement- | o o, 3,800.00| 2,000.00 4,000.00| 2,270.00 4,540.00| 2,074.00 4,148.00|  2,700.00 5,400.00
Jersey Shaped Parapet
0911923 10 EA R-B End anchorage Type 1 890.00 8,900.00| 1,000.00 10,000.00  1,400.00 14,000.00|  939.75 9,397.50|  850.00 8,500.00
0912499 | 2,620 LF Remove Cable Guide Rail 2.00 524000  3.00 7,860.00|  2.00 5240.00]  2.10 5,502.00 2.70 7,074.00
0912503 | 200 LF Remove Metal Beam Rail 2.00 400.00|  3.00 600.00[  3.00 600.00|  3.00 600.00 2.70 540.00
0913011 | 300 LF 5' Chain Link Fence 14.00 420000  15.00 4500.00|  26.00 7,800.00| 1525 4,575.00 23.00 6,900.00
0913882 1 EA 30" Chain L'"higﬁ“ble Gae. 5 | 50000 1,500.00| 1,800.00 1,800.00|  3,100.00 3,100.00| 1,680.00 1,680.00|  2,900.00 2,900.00
0921001A | 20 SF Concrete Sidewalk 20.00 400.00| 1500 30000  10.00 200.00  20.00 400.00 37.00 740.00
0922500A | 710 sy Bituminous Concrete Driveway 35.00 24,850.00|  34.00 2414000  35.00 24,850.00|  36.90 26,199.00 55.00 39,050.00
(Commercial)
0922501A | 1,970 sy Bituminous Concrete Driveway 30.00 59,100.00|  30.00 59,100.00]  31.00 61,070.00|  29.50 58,115.00 55.00 108,350.00
0922505A | 300 sy Gravel Driveway 14.00 420000  10.00 3,000.00|  10.00 3,000.00] 1550 4,650.00 26.00 7,800.00
0925201 | 600 sy Pavement for Railing 35.00 21,000.00|  45.00 27,00000|  8.00 4,800.00]  20.00 12,000.00 34.00 20,400.00
0930001 14 EA Object Marker 80.00 112000  110.00 154000  90.00 1,260.00|  84.00 1,176.00|  105.00 1,470.00
0939001 700 HR Sweeping for Dust Control 1.00 700.00|  135.00 94,500.00]  0.01 7.00]  1.00 700.00 80.00 56,000.00
0942001 10 Ton Calcium %’:g{g? for Dust 1,000.00 10,000.00|  550.00 5500.00]  50.00 500.00|  900.00 9,000.00|  950.00 9,500.00
0943001 | 1,910 | MGAL Water for Dust Control 1.00 1,91000|  16.00 30,560.00]  0.01 19.10|  0.01 19.10 15.00 28,650.00
0944004A | 12,500 sy Furnishing and Placing Topsoil 7.00 87,500.00|  3.50 4375000  4.00 50,000.00|  3.25 40,625.00 3.30 41,250.00




0946001 7 Ton Liming 250.00 1,750.00|  500.00 3,500.00|  450.00 3,150.00| 51450 360150  530.00 3,710.00
0949000 | 340 sy Wood Chip Mulch 12.00 4,080.00|  9.00 3,060.00| 650 221000 945 3,213.00 9.50 3,230.00
Aronia Arbutifolia, Red
0949057 18 EA Chokeberry, 1824 Ht. B.A. 12.00 216.00|  30.00 540.00|  28.00 504.00|  29.40 520.20 30.00 540.00
0949085 | 21 Ea | Clta ﬁ;[‘_';'?hiu mmersweet | 1g.00 378.00|  30.00 630.00|  30.00 630.00|  31.50 661.50| 3200 672.00
Quercus Bicolor, Swamp White
0949090 4 EA Ouk 22.1/2" Cal. B.8. 350.00 1,400.00|  300.00 1,200.00|  305.00 1,220.00|  312.90 125160  325.00 1,300.00
Amelanchier Canadensis,
0949097 6 EA Shadblow Serviceberry, 18"-24' 17.00 102.00|  30.00 180.00|  28.00 168.00|  29.40 176.40 30.00 180.00
HT..B.B.
Cornus Sericea, Redosier
0949098 23 EA Dogwood. 1824 HT. 6.6. 17.00 391.00|  30.00 690.00|  28.00 644.00|  29.40 676.20 30.00 690.00
0949099 23 EA Cornus Amomum, Silky 17.00 391.00|  30.00 690.00|  28.00 644.00|  29.40 676.20 30.00 690.00
Dogwood, 18"-24" HT., C.G. . : . : . : : ' . :
Sambucus Canadensis,
0949132 14 EA Common Elderberry, 18"-24" 17.00 23800  34.00 476.00|  32.00 448.00|  33.60 470.40 35.00 490.00
HT..C.G.
Viburnum Trilobum, American
0949134 22 EA Cranberrybush, 18"-24" HT., 17.00 374.00|  34.00 748.00|  32.00 704.00|  33.60 739.20 35.00 770.00
CG.
Viburnum Lentago, Nannyberry,
0949137 19 EA e 17.00 323.00|  34.00 646.00|  32.00 608.00|  33.60 638.40 35.00 665.00
18"-24" HT., C.G.
0949138 | 27 EA | AU Fﬁ‘;?_";f: ﬁTpecé"gd Alder. | 47,00 45000  32.00 864.00|  30.00 810.00|  31.50 850.50|  33.00 891.00
0949177 122 ga | Viburnum Dentatum, Arowwood| 2 ;g 2,074.00|  34.00 414800  32.00 3,904.00|  33.60 4,099.20 34.00 4,148.00
Viburnum, 18"-24" HT., B.B. : 074 : 148 : ,904. : 099. : 148
llex Veticillata, Common
0949226 15 EA Winterberry, 18" 24" HT. B.B. 20.00 300.00|  17.87 268.05|  35.00 525.00|  33.60 504.00 35.00 525.00
0949309 9 EA Nyssa Sy";ﬁ“"_f?’ S'SCK Gum. & | 30000 270000  84.10 756.90|  300.00 2,700.00|  289.00 2,601.00|  290.00 2,610.00
0949314 127 Ea |5 D'chlf,,r;_:;”s;yRW”'°w’ 18 17.00 2,159.00|  34.00 431800  32.00 4,064.00|  33.60 4,267.20 34.00 4,318.00
Lindera Benzoin, Common
0949324 65 EA Spicebush, 1624 HT. BB, 17.00 1,105.00|  36.00 2340.00|  34.00 221000 3570 2,320.50 37.00 2,405.00
Vaccinium Corymbosum,
0949499 24 EA  [Highbush Blueberry, 15™18" HT.|  17.00 408.00|  32.00 768.00|  30.00 72000  31.50 756.00 33.00 792.00
B.B.
0949831 38 Ea  |A R“br”;é:deM;p'e' T34 490,00 7,220.00|  230.00 874000  234.00 8,892.00| 239.40 9,097.20|  240.00 9,120.00




0949xxx 6 EA Co';‘;ﬂﬂiiifez"°édf2%§tegs 320.00 1,920.00|  300.00 1,800.00|  305.00 1,830.00| 312.90 1,877.40|  325.00 1,950.00
0950005A | 31,000 sy Turf Establishment 1.40 4340000 075 23,250.00|  0.60 18,600.00| 058 17,980.00 0.56 17,360.00
0950006A | 6,100 sy Wetland Seeding 0.80 4880.00|  1.00 610000  1.00 6,100.00|  1.03 6,283.00 1.10 6.710.00
0950033A | 290 SY | Erosion Control Matting Type H 3.00 87000  7.00 203000  7.00 2,030.00| 7.18 2,082.20 7.50 2,175.00
0950037A | 1,000 SY | Erosion Control Matting Type C 2.30 2,300.00|  7.00 700000  7.00 7,000.00|  7.18 7,180.00 7.25 7,250.00
0950038A | 1,760 SY | Erosion Control Matting Type F 4.50 792000  5.00 8.800.00|  4.50 7.920.00| 465 8,184.00 480 8,448.00
0950040A | 6,500 SY  |Conservation Seeding for Slopes| 070 4550.00|  0.75 487500 065 422500| 065 4,225.00 0.65 4,225.00
0952051A | 4,200 gy |Control a"dvzggt‘;‘i’;'ff Invasive| 5 5 1470000  2.50 10,500.00|  3.50 14,700.00|  3.47 14,574.00 2.80 11,760.00
0969064A | 24 MO | Gonstruction Field Office, Large |  3,000.00 72,000.00|  2,400.00 57,600.00|  3,000.00 72,000.00| 2,000.00 48,000.00|  3,000.00 72,000.00
0970006A 1 EST Trafﬁ‘:pers°8f(f'i\2:3i°ipa' Police | 150,000.00 150,000.00| 150,000.00 150,000.00| 150,000.00 150,000.00| 150,000.00 150,000.00|  150,000.00 150,000.00
0971001A 1 LS Maime”anc‘?rf;ﬁcpr°‘e°“°” °f | 20,000.00 20,000.00| 60,000.00 60,000.00| 204,000.00 204,000.00| 55,000.00 55,000.00|  60,000.00 60,000.00
0974001A | 40 cy Removal of Existing Masonry |  200.00 8,000.00|  375.00 15,000.00|  100.00 4,000.00|  400.00 16,000.00|  260.00 10,400.00
0975002A 1 Ls Mobilization 200,000.00 200,000.00| 250,000.00 250,000.00| 71,600.00 71,600.00| 5,000.00 5,000.00| 300,000.00 300,000.00

0976002 | 2,340 pay | Baricade V:ﬁg:;fy"ights'”igh 0.80 187200 075 1,755.00|  0.80 1,872.00| 077 1,801.80 0.25 585.00

0977001 50 EA Traffic Cone 10.00 50000  14.00 700.00|  40.00 2,000.00|  13.40 670.00]  34.00 1,700.00

0978002 | 20 EA Traffic Drum 200.00 400000  80.00 1,600.00|  83.00 1,660.00|  82.50 1,650.00|  110.00 2,200.00
0979003A | 10 EA Construction Barricade Type Il | 150.00 1,500.00  110.00 1,100.00|  125.00 1,250.00| 113.40 1134.00|  190.00 1,900.00
0980001A 1 Ls Construction Staking 50,000.00 50,000.00| 50,000.00 50,000.00| 84,450.00 84,450.00| 50,000.00 50,000.00|  65,000.00 65,000.00
0981101A | 20 EA Opposing Traffic Lane Divider |  100.00 2,000.00|  90.00 1,800.00|  95.00 1,900.00| 11025 2205.00|  48.00 960.00

1205207 10 EA Type DE-7 Delineators 15.00 150.00|  6.00 60.00|  20.00 200.00| 3260 326.00 5.00 50.00
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Date of Opening:
1205209 2 EA Type DE-9 Delineators 32.00 64.00|  34.00 68.00]  50.00 100.00| 5150 103.00 62.00 124.00
1206013 1 Ls Removal of Existing Signing 500.00 500.00|  500.00 500.00|  1,000.00 1,000.00|  500.00 500.00|  1,200.00 1,200.00
Sign Face Sheet Aluminum-
1208906 42 SF Bright Wide Angle Retroflective |  36.00 1,512.00|  55.00 2310.00]  60.00 252000 37.80 1,587.60 16.00 672.00
Sheeting
1208922 54 gF | Sian Face Sheet Aluminum-Type| 4, 1,620.00|  36.00 1,044.00|  40.00 2160.00|  31.50 1,701.00 16.00 864.00
| Reflective Sheeting
1208928 | 114 gF  |Sian Face Sheet Aluminum-Type| 4, 3,42000|  36.00 410400  40.00 456000 3150 3,591.00 16.00 1,824.00
Il Reflective Sheeting
1209114 | 15,000 LF Hot-Applied Painted Pavement 0.12 1,800.00 0.15 2,250.00 0.15 225000  0.16 2,400.00 0.16 2,400.00
Markings 4"Yellow
1209124 | 15,000 LF Hot-Applied Painted Pavement 0.12 1,800.00 0.15 2,250.00 0.15 225000  0.16 2,400.00 0.16 2,400.00
Markings 4" White
1210101 | 14,200 LFo |4 White Ep,‘\’/l);yr 2:;“ Pavement| 45 4970.00|  0.30 4260.00]  0.30 4260.00] 032 4,544.00 0.32 4,544.00
4" Yellow Epoxy Resin Pavement|
1210102 | 14,200 LF Markings 0.35 4970.00|  0.30 4260.00]  0.30 4260.00] 032 4,544.00 032 4,544.00
1210105 140 SF Epoxy Resin Pavement 4.00 560.00 2.85 399.00 3.00 42000  3.00 420.00 3.10 434.00
Markings, Symbols and Legend
1211001 800 SF | Removal of Pavement Markings 1.50 1,20000]  1.10 880.00|  1.25 1,000.00|  1.16 928.00 1.20 960.00
1220011A | 330 SF Construction Signs - Type Il 21.00 6,930.00 6.00 1,080.00|  20.00 6,600.00|  17.00 5,610.00 17.00 5,610.00
Reflective Sheeting
1400102A | 130 LF 8" Polyvinyl Chioride Pipe 100.00 13,000.00|  50.00 6,500.00]  78.00 10,140.00|  42.15 5,479.50 57.00 7,410.00
(Sanitary Sewer)
1401643A | 120 LF 6" Polyvinyl Chioride Lateral 50.00 6,000.00|  40.00 4,800.00|  40.00 4,800.00|  25.00 3,000.00 66.00 7,920.00
(Sanitary Sewer)
1403001A 2 EA Manhole (Sanitary Sewer) 6,000.00 12,000.00|  3,000.00 6,000.00|  3,000.00 6,000.00| 2,750.00 5500.00|  5,100.00 10,200.00
1403501A 8 EA  |ResetManhole (Sanitary Sewer)|  1,000.00 8,000.00|  600.00 4,800.00]  700.00 5600.00| 35000 2,800.00|  950.00 7,600.00
1403614A 1 Ls Septic Tank Abandonment 1,000.00 1,000.00|  700.00 700.00|  900.00 900.00|  3,000.00 3,000.00|  2,000.00 2,000.00
1700001A 1 gsT | Sewvice C°""§f)‘:t’)”s (Estimated | 45 900,00 10,000.00| 10,000.00 10,000.00| 10,000.00 10,000.00| 10,000.00 10,000.00|  10,000.00 10,000.00
1807011 3 EA Temporary Impact Attenuation 300.00 900.00|  300.00 900.00|  300.00 900.00|  302.00 906.00|  385.00 1,155.00
System Type A Module 400 LB
1807012 9 EA Temporary Impact Attenuation 300.00 2700.00|  300.00 2,700.00|  305.00 2745.00]  302.00 2718.00|  385.00 3,465.00
System Type A Module 700 LB




Temporary Impact Attenuation

%,
(#
2, (2

Using Agent:

Date of Opening:

Addenda?

1807013 12 EA | gyatom Tyme AModulo 1400 L8| 30000 3,600.00|  300.00 3,600.00]  310.00 3,720.00|  302.00 3,624.00]  385.00 4,620.00
Temporary Impact
1807014 6 EA AttenuationSystem Type A 300.00 1,800.00|  300.00 1,800.00|  315.00 1,890.00|  302.00 1,812.00|  385.00 2,310.00
Module 2100 LB.
1807100 2 EA Relocation of Temp. Impact 1,500.00 3,000.00|  650.00 1,300.00|  1,500.00 3,000.00| 1,000.00 2,000.00|  1,000.00 2,000.00
Attenuation System Type A
1807202 1 EST Repair of Temporary Impact 6,000.00 6,000.00| 6,000.00 6,000.00| 6,000.00 6,000.00| 6,000.00 6,000.00|  6,000.00 6,000.00
Attenuation System
299998A | 1000 HR On the Job Training 0.80 800.00|  0.80 800.00|  0.80 800.00|  0.80 800.00 0.80 800.00
Total Bid: 6,317,000.00 5,605,064.95 5,180,813.90 4,638,874.60 5,667,419.00
10% Bid Surety Submitted with Yes - BB Yes - BB Yes - BB Yes - BB Yes - BB
Acknowldege Receipt of 9 Yes Yes Yes Yes Yes

Above Total Bid
Amount Corrects
Total Bid

on Bid Form. ltems
Affected Are In Bold.
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Date of Opening:
0020763A | 710 Ton Disposal of Sediment 36.50 2591500 2631 18,680.10 1.00 710.00|  49.00 34,790.00 73.00 51,830.00
0101000A 1 LS  |Environmental Health and Safety| 25,000.00 25,000.00| 2,282.75 228275 10,000.00 10,000.00| 2,611.00 2,611.00|  1,000.00 1,000.00
010117A | 7,180 cyY Controlled Material Handling 10.00 7180000 1282 92,047.60 1.00 7,180.00|  5.00 35,900.00 3.00 21,540.00
Securing, Construction and
0101128A 1 Ls Dismantling of Waste Stockpile |  74,000.00 74,000.00| 42,221.84 42,221.84|  5,000.00 5,000.00| 18,000.00 18,000.00|  45,000.00 45,000.00
and Treatment Area
0101130A | 40 Ton E“"'rs"glzgﬁir;ft'k\)’?rk ) 109.00 4360.00| 283.80 11,352.00|  200.00 8,000.00|  63.00 2,520.00|  100.00 4,000.00
0118000A 1 Est Testing Laboratory Services | 25,000.00 25,000.00| 25,000.00 25,000.00|  25,000.00 25,000.00| 25,000.00 25,000.00|  25,000.00 25,000.00
0201001 1 Ls Clearing and Grubbing 200,000.00 200,000.00| 91,857.40 91,857.40| 130,000.00 130,000.00| 259,837.05 250,837.05|  49,000.00 49,000.00
0202003 | 20,000 cyY Earth Excavation 10.00 200,000.00|  18.44 368,800.00|  13.00 260,000.00|  9.00 180,000.00 8.00 160,000.00
0202103 | 1,060 cyY Rock Excavation 25.00 26,500.00|  70.68 74,920.80|  50.00 53,000.00|  38.00 40,280.00 20.00 21,200.00
0202202 | 4,270 cyY Channel Excavation Earth 20.00 85,400.00|  18.47 78,866.90|  18.00 76,860.00|  5.50 23,485.00 10.00 42,700.00
0202203 | 220 cyY Channel Excavation Rock 50.00 11,000.00|  75.39 16,585.80|  80.00 17,600.00|  100.00 22,000.00 50.00 11,000.00
0202315A | 8,075 Ton | Disposal of Controlled Materials | 32.00 258,400.00|  27.01 218,105.75|  20.00 161,500.00|  37.25 300,793.75 28.64 231,268.00
0202318A | 1,695 cY Management of Reusable 10.00 16,950.00|  18.54 31,425.30 5.00 847500  7.50 12,712.50 5.00 8,475.00
Controlled Material
0202479A | 320 SY  |Remoal of HMA Wearing Surface| ~ 16.00 512000|  20.93 6,697.60|  22.00 7,040.00| 865 2,768.00 28.00 8,960.00
0202529 | 230 LF Cut Bituminous Concrete 1.00 23000 417 959.10|  2.00 460.00| 5.0 1,150.00 3.00 690.00
Pavement
Structure Excavation Earth
0203202 | 200 cyY (Excluding Cofferdam and 30.00 6,000.00|  26.49 520800  80.00 16,000.00|  89.50 17,900.00 40.00 8,000.00
Dewatering)

0204001 240 LF Cofferdam and Dewatering 350.00 84,000.00| 776.81 186,434.40|  375.00 90,000.00|  800.00 192,000.00|  562.00 134,880.00
0205001 250 cyY Trench Excavation 0-4' Deep 3.00 750.00|  28.26 7,065.00 1.00 250.00|  1.00 250.00 10.00 2,500.00
0205002 20 cyY Rockin Tre"g’esscavam" 0-4 50.00 1,00000|  67.95 1,359.00 1.00 2000  100.00 2,000.00 50.00 1,000.00
0205003 | 4,460 cyY Trench Excavation 0-10' Deep 3.00 13,380.00|  36.34 162,076.40 1.00 4460.00]  1.00 4,460.00 10.00 44,600.00
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Date of Opening:
0205004 | 220 cy | Rockin Trencgeizcavam" 010 5000 11,000.00|  68.40 15,048.00|  100.00 22,000.00|  100.00 22,000.00 50.00 11,000.00
0205005 | 400 cy Trench Excavation 0-15' Deep 5.00 2,00000|  56.28 22512.00| 5.0 200000  1.00 400.00 10.00 4,000.00
0205006 20 cy |Rockin Trencgfgsavam" 018 5000 1,000.00|  67.95 1,359.00|  150.00 3,000.00|  100.00 2,000.00|  300.00 6,000.00
0206003 | 1,000 cy Ditch Excavation 20.00 20,000.00|  24.73 24,730.00|  22.00 22,000.00|  7.00 7,000.00 10.00 10,000.00
0206101 50 cy Rock in Ditch Excavation 50.00 2500.00|  90.60 453000  50.00 2,500.00  100.00 5000.00|  50.00 2,500.00
0209001 | 36,110 sy Formation of Subgrade 2.00 72,22000|  2.98 107,607.80|  1.50 54,165.00| 1.3 48,748.50 2.50 90,275.00
0210820 1 Est Water Pollution Control 30,000.00 30,000.00| 30,000.00 30,000.00| 30,000.00 30,000.00| 30,000.00 30,000.00|  30,000.00 30,000.00
0212004 | 5710 cy Subbase 26.00 148,460.00  29.40 167,874.00|  23.00 131,330.00|  18.20 103,922.00|  24.00 137,040.00
0213012 | 910 cy Granular Fill 30.00 27,300.00  29.61 26,94510|  26.00 23,660.00|  19.50 1774500  25.00 22,750.00
0216003A | 200 cy Pervious Structure Backfill 45.00 9,000.00| 36.15 723000  35.00 7,00000|  28.00 5600.00|  35.00 7,000.00
0219001 | 12,250 LF Sedimentation Control System 250 30,62500|  3.46 42,385.00|  3.00 36,750.00|  2.85 34,912.50 2.00 24,500.00
0302011 | 300 cy Rolled Granular Base 35.00 10,500.00|  39.35 11,805.00|  28.00 8400.00|  20.00 6.000.00| 3500 10,500.00
0304002A | 3,890 ey Processed Aggregate Base 30.00 116,700.00|  48.35 188,081.50|  30.00 116,700.00|  20.25 7877250  29.00 112,810.00
0305000 50 Ton Processed Aggregate 50.00 2500.00|  47.05 235250  20.00 1,000.00| 22,00 1,100.00]  30.00 1,500.00
0406014 | 1,550 Ton Bituminous Concrete - Class 1 67.00 103,850.00  85.10 131,905.00|  86.00 133,300.00|  71.00 110,050.00|  75.00 116,250.00
0406170 | 8,500 Ton HMA ST 67.00 569,500.00|  69.58 591,430.00|  66.00 561,000.00|  69.50 590,750.00|  65.28 554,880.00
0406171 | 4,910 Ton HMA S0.5 68.00 333.880.00|  71.31 350,132.10|  70.00 343,700.00|  75.00 368,250.00|  67.30 330,443.00
0406173 20 Ton HMA 50.25 160.00 320000 261.76 523520  250.00 500000  170.00 3400.00|  170.00 3,400.00
0406236 | 2,730 Gal Material for Tack Coat 6.95 1897350  6.33 1728090  5.00 1365000  8.00 21,840.00 8.00 21,840.00
0406999A 1 Est Asphalt Adjustment Cost 50,000.00 50,000.00| 50,000.00 50,000.00| 50,000.00 50,000.00| 50,000.00 50,000.00|  50,000.00 50,000.00
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Date of Opening:
Removal of Bridge Deck
0503030A | 70 cy ot 650.00 45500.00| 522.81 36,596.70|  1,250.00 87,500.00| 1,125.00 78,750.00|  1,200.00 84,000.00
0507001 50 Ea Type "C" Catch Basin 2,600.00 130,000.00| 2,465.86 123,293.00  3,000.00 150,000.00|  1,900.00 95,000.00|  1,750.00 87,500.00
0507021 3 EA Type CG?;‘:'}?;:T Double | 5 900,00 11,700.00|  3,550.44 10,651.32|  3,500.00 10,500.00| 3,575.00 10,725.00|  2,400.00 7,200.00
0507022 3 EA Type CG?:::'}?;::T Double |, 100.00 12,000.00| 3,475.69 10,427.07|  4,000.00 12,000.00|  3,425.00 10,275.00|  2,600.00 7,800.00
0507051 3 EA Type "C Ca‘g’;:)as'” Over10' | 5 500.00 10,500.00|  3,123.31 0,369.93| 2,500.00 7,500.00| 3,600.00 10,800.00|  2,900.00 8,700.00
0507072 1 EA Type "C" Catch Basin Double |, 71, o 450000 3,824.90 3,824.90|  4,500.00 4,500.00| 3,650.00 3,650.00|  3,500.00 3,500.00
Grate Type Il Over 10' Deep
0507171A 1 Ls Hydmdy”am,\'lzszparamr (Site 1 30,000.00 30,000.00| 17,824.47 17,824.47| 40,300.00 40,300.00| 22,500.00 22,500.00|  19,500.00 19,500.00
0507172A 1 Ls Hydr°dy”am,\'lf)sgpara‘°r (Site 1 55 600.00 25,000.00| 17,284.25 17,284.25| 39,300.00 39,300.00| 21,750.00 21,750.00|  20,000.00 20,000.00
0507173A 1 Ls Hydr°dy”am,\'lf)ss)para‘°r Site 1 46,000.00 40,000.00| 23,346.47 23,346.47| 51,000.00 51,000.00| 32,000.00 32,000.00|  21,000.00 21,000.00
0507201 5 EA Type "C-L" Catch Basin 2,600.00 13,000.00| 2,505.85 12,529.25|  2,000.00 10,000.00| 1,710.00 8,550.00|  1,750.00 8,750.00
0507601 2 EA Manhole 2,700.00 5400.00| 2,851.43 570286 2,500.00 5,000.00 1,850.00 3,700.00|  1,700.00 3,400.00
0507651 2 EA Manhole Over 10' Deep 3,400.00 6,800.00| 3,012.43 6,024.86|  3,000.00 6,000.00 1,800.00 3,600.00|  2,400.00 4,800.00
0514038 87 LF Prestressed Beams- 525.00 45675.00|  626.81 54532.47|  945.00 82,215.00|  580.00 50,460.00|  600.00 52,200.00
Pretensioned Type BT-1200
Steel-Laminated Elastomeric
0521021 | 1,400 cl Bearings 225 315000  1.97 2758.00]  3.30 4620.00] 150 2,100.00 3.00 4,200.00
0601003 | 120 cy Class "A" Concrete 700.00 84,000.00|  614.21 7370520  315.00 37,800.00| 1,350.00 162,000.00|  685.00 82,200.00
0601201 140 cY Class "F" Concrete 950.00 133,000.00|  695.71 97,399.40|  1,150.00 161,000.00|  575.00 80,500.00|  950.00 133,000.00
06011311A| 5 cY Fill Concrete 700.00 3,500.00| 745.44 3,727.20|  550.00 2750.00|  500.00 2,500.00]  500.00 2,500.00
Asphaltic Plug Expansion Joint
601604A 65 LF Syetom 148.50 965250 155.25 10,001.25|  137.00 8,905.00]  155.00 10,075.00|  142.00 9,230.00
0602003 | 5,300 LB Deformed Steel Bars 1.25 662500  1.30 6,890.00|  1.50 7,050.00]  1.10 5,830.00 1.80 9,540.00
0602011 | 21,300 LB Deformed Scfiifrs - Epoxy 1.40 29,820.00 1.28 27,264.00 1.70 36,210.00|  1.30 27,690.00 2.30 48,990.00
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0602890 8 EA Dowel Bar Splicer System - 25.00 20000 3145 25160  75.00 600.00]  30.00 240.00|  150.00 1,200.00
Epoxy Coated
Drilling and Grouting Reinforcing
0602936A | 12 LF o 45.00 540.00|  39.70 476.40|  85.00 1,020.00|  80.00 960.00|  100.00 1,200.00
0651001 740 cY Bedding Material 20.00 14,800.00|  44.31 32,780.40|  20.00 14,800.00|  20.00 14,800.00 15.00 11,100.00
0651012 | 2,190 LF 15" RC Pipe 45.00 98,550.00|  24.60 5387400  32.00 70,080.00|  49.00 107,310.00 30.00 65,700.00
0651013 | 710 LF 18" RC Pipe 50.00 35500.00|  31.87 22,627.70|  38.00 26,980.00|  50.50 35,855.00 43.00 30,530.00
0651015 | 870 LF 24" RC Pipe 60.00 52,200.00| 4278 37,21860|  55.00 47,850.00|  39.50 34,365.00 49.00 42,630.00
0651017 | 450 LF 30" RC Pipe 100.00 45,000.00| 56.83 2557350  75.00 33,750.00|  71.50 32,175.00 65.00 29,250.00
0651052 | 130 LF 15" RC Pipe Class V 55.00 7,150.00|  35.12 456560  33.00 420000  48.00 6,240.00 40.00 5,200.00
0651053 90 LF 18" RC Pipe Class V 60.00 5400.00|  39.49 3554.10|  40.00 3,600.00|  55.00 4,950.00 46.00 4,140.00
0651840 | 170 LF 18" CCM Pipe 75.00 12,750.00|  47.03 709510  40.00 6,800.00|  51.00 8,670.00 35.00 5,950.00
0652010 4 EA 15" RC Culvert End 1,000.00 4,000.00|  769.27 3,077.08|  800.00 3,200.00|  630.00 2,520.00]  700.00 2,800.00
0652011 3 EA 18" RC Culvert End 1,000.00 3,000.00| 831.37 2494.11| 1,000.00 3,000.00]  725.00 2,175.00|  750.00 2,250.00
0652014 5 EA 30" RC Culvert End 1,500.00 7,500.00| 1,254.53 6,272.65|  1,500.00 7,500.00| 1,155.00 577500  1,300.00 6,500.00
0652111 2 EA 18" Metal Culvert End 700.00 1,400.00| 529.15 1,058.30|  1,000.00 2,000.00|  355.00 710.00|  600.00 1,200.00
0702101 | 168,000 LB Furnishing Steel Piles 0.45 75600.00| 051 85,680.00|  0.43 72,240.00|  0.45 75,600.00 0.42 70,560.00
0702111 | 2,000 LF Driving Steel Piles 35.00 70,000.00|  39.81 79,620.00|  21.00 42,000.00|  20.60 41,200.00 20.00 40,000.00
0702115 80 EA Splicing Steel Piles 10.00 800.00|  575.00 46,000.00|  180.00 14,400.00|  81.50 6,520.00 80.00 6,400.00
Point Reinforcement for Steel

0702120 18 EA o 200.00 3,600.00| 198.38 3570.84|  265.00 477000  325.00 5850.00|  350.00 6,300.00
0702344 2 EA  |TestPile (HP 12x84 - 125' Long)|  7,500.00 15,000.00| 10,889.35 21,778.70| 12,600.00 25,200.00| 21,700.00 43,400.00|  20,500.00 41,000.00
0702801A 2 EA Pile Loading Test (PDA) 5,000.00 10,000.00| 3,306.25 6,61250|  7,400.00 14,800.00|  5,450.00 10,900.00|  5,100.00 10,200.00
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0703010 | 1,330 ey Standard Riprap 65.00 86,450.00|  82.02 109,086.60|  78.00 103,740.00|  48.00 63,840.00|  50.00 66,500.00
0703011 50 cy Intermediate Riprap 60.00 300000 6778 3,389.00|  75.00 3,750.00|  48.00 2400.00|  50.00 2,500.00
0703012 | 150 cy Modified Riprap 60.00 9,000.00|  61.91 9,286.50|  75.00 11,250.00|  64.00 9.600.00|  50.00 7,500.00
0703013 | 150 cy Special Riprap 60.00 9,000.00|  70.08 10512.00|  75.00 11,250.00|  56.00 8400.00|  50.00 7,500.00
0703020A | 180 cy Rounded Stone Riprap 100.00 18,000.00|  64.55 11,619.00]  70.00 12,600.00|  55.00 9.900.00|  70.00 12,600.00
0707001A | 435 % Mf\/’v"g:aezeG\?;astseLp;g:g‘g 30.00 13,050.00|  32.20 14,007.00  22.00 9,570.00|  32.00 13,920.00 30.00 13,050.00
0708001 40 sy Dampproofing 15.00 600.00[  17.01 680.40| 2200 880.00|  11.50 460.00|  25.00 1,000.00
0714020A | 1,260 SF Temporary Sheet Piling 10.00 12,600.00|  52.09 65633.40| 2050 25830.00|  57.00 71,820.00 13.00 16,380.00
0715020 | 510 SF Sheet Pi"“?,l'\::;e”a' Left In 10.00 510000 2075 15,172.50|  8.00 4,080.00|  0.01 5.10 13.00 6,630.00
0751002 | 1,670 LF Underdrain W::‘,'i’pl‘r’" Slotted RC 70.00 116,900.00|  53.44 89,24480|  40.00 66,800.00|  72.00 120,240.00 40.00 66,800.00
0751003 | 990 LF Underdrain with 18" Slotted RC | - 75 74,250.00|  61.40 60,786.00|  50.00 49,500.00|  76.00 75240.00|  46.00 45,540.00

Pipe

0751120 | 5,060 LF Underdrain with 6" Perforated 20.00 101,200.00|  26.21 132,622.60|  29.70 150,282.00|  17.50 88,550.00 17.00 86,020.00
Corrugated PE Pipe

0751898A 2 EA Concrete Endwall 1,500.00 3,000.00| 2,191.58 4.383.16|  4,500.00 9,000.00| 6,100.00 12,200.00|  3,000.00 6,000.00

0755014 700 sy Geotextile (Separation - High 5.00 3,500.00 4.04 2,828.00 6.00 420000 225 1,575.00 450 3,150.00

Survivability)
0815001 | 13,180 LF  |Bituminous Concrete Lip Curbing|  4.00 52,72000|  7.20 94,896.00] 350 46,130.00|  4.00 52,720.00 3.60 47,448.00
0822001A | 340 LF Tempmaé‘;r':;ercgi‘rf oncrete 30.00 10,200.00|  42.54 14,463.60|  35.00 11,900.00|  28.00 9,520.00 20.00 6,800.00
0822002A | 160 LF Relocated Temporary Precast 10.00 1,600.00|  9.83 1,572.80  10.00 1,600.00|  5.00 800.00 10.00 1,600.00
Concrete Barrier Curb

0822005 | 100 LF Temporary Precast Concrete 90.00 9,000.00|  64.35 643500  35.00 3500.00]  28.00 2,800.00 40.00 4,000.00
Barrier Curb (Structure)

0822006 | 100 LF Relocated Temporary Precast 50.00 5000.00|  20.63 2,063.00]  10.00 1,000.00|  8.00 800.00 20.00 2,000.00

Concrete Barrier Curb (Structure)

0904936 200 LF Metal Bridge Rail (Combination) 150.00 30,000.00 170.20 34,040.00 180.00 36,000.00 165.00 33,000.00 123.00 24,600.00
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0910023 2 EA R-B Terminal Section 1,000.00 2,000.00| 1,121.25 2,242.50|  1,750.00 3,500.00 1,115.20 223040 2,415.00 4,830.00
0910047 50 LF Metal Beasmy;Z'r'nTgKe R-B 350 50.00 2500.00|  55.20 2760.00]  60.00 3,000.00]  81.00 4,050.00 41.00 2,050.00
0910170 | 2,820 LF Metal Beam Rail Type R-B 350 18.00 50,760.00|  19.84 55948.80|  21.00 59,220.00|  40.00 112,800.00 22,60 63,732.00
0910173 2 EA R-B 350 Bridge Attachment- 2,000.00 4,000.00| 2,185.00 437000  2,700.00 5,400.00| 4,700.00 9,400.00|  2,152.00 4,304.00
Vertical Shaped Parapet
0910174 2 EA R-B 350 Bridge Attachement- |, 1, o 4,000.00| 2,271.25 454250  2,800.00 5,600.00| 2,250.00 4,500.00|  2,258.00 4,516.00
Jersey Shaped Parapet
0911923 10 EA R-B End anchorage Type 1 900.00 9,000.00| 1,029.25 10,202.50|  900.00 9,000.00| 2,560.00 25,600.00|  1,392.00 13,920.00
0912499 | 2,620 LF Remove Cable Guide Rail 2.00 524000  2.30 6,026.00|  3.00 7.860.00| 225 5,895.00 3.20 8,384.00
0912503 | 200 LF Remove Metal Beam Rail 3.00 60000 575 115000 350 700.00|  7.00 1,400.00 4.00 800.00
0913011 | 300 LF 5' Chain Link Fence 15.00 450000 25.13 7,530.00|  24.00 7,200.00|  25.00 7,500.00 26.00 7,800.00
0913882 1 EA 30" Chain L'"higﬁ“ble Gae. 5 | 60000 1,600.00| 3,220.00 322000  3,000.00 3,000.00| 3,200.00 3,200.00|  3,087.00 3,087.00
0921001A | 20 SF Concrete Sidewalk 25.00 500.00| 1585 317.00] 1500 300.00]  11.50 230.00 45.00 900.00
0922500A | 710 sy Bituminous Concrete Driveway 40.00 28,400.00|  27.46 19,496.60|  36.00 25560.00|  25.00 17,750.00 32.00 22,720.00
(Commercial)

0922501A | 1,970 sy Bituminous Concrete Driveway 32.00 63,040.00| 3052 60,124.40| 3200 63,040.00|  23.00 45,310.00 30.00 59,100.00
0922505A | 300 sy Gravel Driveway 10.00 3,000.00| 2018 6,054.00|  7.00 2100.00]  9.00 2,700.00 15.00 4,500.00
0925201 | 600 sy Pavement for Railing 35.00 21,00000|  21.58 12,048.00|  30.00 18,000.00|  29.00 17,400.00 20.00 12,000.00
0930001 14 EA Object Marker 80.00 112000  108.49 1518.86|  200.00 2,800.00|  20.00 280.00|  100.00 1,400.00
0939001 700 HR Sweeping for Dust Control 1.00 700.00|  88.44 61,908.00]  10.00 7,000.00|  100.00 70,000.00 40.00 28,000.00
0942001 10 Ton Calcium %’:g{g? for Dust 550.00 5500.00| 1,050.87 10,508.70|  700.00 7,000.00|  800.00 8,000.00|  400.00 4,000.00
0943001 | 1,910 | MGAL Water for Dust Control 1.00 191000  1.15 2,19650|  1.00 1,910.00|  1.00 1,910.00 1.00 1,910.00
0944004A | 12,500 sy Furnishing and Placing Topsoil 3.00 37,500.00|  6.09 76,12500|  6.00 75,000.00|  5.00 62,500.00 2.00 25,000.00
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0946001 7 Ton Liming 250.00 1,750.00|  575.00 4,025.00]  600.00 4,200.00|  365.00 2,555.00|  420.00 2,940.00
0949000 | 340 sy Wood Chip Mulch 10.00 3,400.00| 345 1,173.00|  50.00 17,000.00]  3.40 1,156.00 6.00 2,040.00
Aronia Arbutifolia, Red
0949057 18 EA sy by 13.00 23400 2128 383.04|  20.00 360.00|  33.00 594.00 33.00 594.00
0949085 | 2 Ea | Clethrafiniofa, Summersweet | 20,00 42000 2128 44688  20.00 42000  36.00 756.00|  33.00 693.00
0949090 4 EA Quercus Bicolor, Swamp White | 501, o 1,400.00|  333.50 1,334.00|  225.00 900.00|  500.00 2,000.00|  383.00 1,532.00
Oak, 2"-2 1/2" Cal., B.B.
Amelanchier Canadensis,
0949097 6 EA Shadblow Serviceberry, 18"-24' | 18.00 108.00| 21.28 127.68|  20.00 12000  33.00 198.00 52.00 312,00
HT..B.B.
Cornus Sericea, Redosier
0949098 23 EA Dogwoad, 1824' Hs G.6. 18.00 41400 2128 489.44|  20.00 460.00|  38.00 874.00 36.00 828.00
0949099 23 EA Cornus Amomum, Silky 18.00 414.00| 2128 489.44|  20.00 460.00|  38.00 874.00 38.00 874.00
Dogwood, 18"-24" HT., C.G. . : : : - : : : : :
Sambucus Canadensis,
0949132 14 EA Common Elderberry, 18"-24" 18.00 25200 2128 297.92|  20.00 280.00|  34.00 476.00 36.00 504.00
HT.C.G.
Viburnum Trilobum, American
0949134 22 EA Cranberrybush, 18"-24" HT., 18.00 396.00| 21.28 468.16|  20.00 440.00|  34.00 748.00 36.00 792.00
CG.
0949137 19 A | Vibumum Lentago, Nannyberry, | g o 342.00| 2128 404.32|  20.00 380.00|  34.00 646.00 44.00 836.00
18"-24" HT., C.G.
0949138 | 27 Ea | Anue Fugose. Speckied Ader. | 1800 486.00|  21.28 57456  20.00 54000  34.00 91800  33.00 891.00
Viburnum Dentatum, Arrowwood
0949177 | 122 EA ' tum, 18.00 2196.00| 21.28 2506.16|  20.00 244000  33.00 4,026.00 36.00 4,392.00
Viburnum, 18"-24" HT., B.B.
llex Verticillata, Common
0949226 15 EA Wintarborry. 18" 24" (T 85, | 4000 600.00| 3450 51750  30.00 450.00|  57.00 855.00 42,00 630.00
0949309 9 Ea | Nyssa Sy";?t:?' BB'aE;:k Gum. 6-1 500,00 5400.00|  230.00 2,070.00]  110.00 990.00|  345.00 3,105.00|  630.00 5,670.00
0949314 | 127 Ea | Sa D'scglﬁrh';”sgyRW"bw' 18 18.00 2286.00| 21.28 270256  20.00 254000  33.00 4,191.00 26.00 3,302.00
Lindera Benzoin, Common
0949324 65 EA Spicebush, 1824 HT.. BB, 19.00 123500 21.28 1,38320|  20.00 1,300.00|  34.00 2,210.00 31.00 2,015.00
Vaccinium Corymbosum,
0949499 24 EA  |Highbush Blueberry, 15™-18" HT.,|  18.00 43200 2128 510.72|  20.00 480.00|  34.00 816.00 32.00 768.00
B.B.
0949831 38 Ea  |A R“br”;é:deM;p'e' T4 200,00 7,600.00| 33350 12,673.00|  325.00 12,350.00|  300.00 11,400.00{  210.00 7,980.00
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0949xxx 6 EA Coizf]‘x‘;f):‘zlmédf;%jegB 350.00 2,100.00| 33350 2,001.00|  330.00 1,980.00|  600.00 3,600.00| 552,00 3,312.00
0950005A | 31,000 sy Turf Establishment 0.75 2325000  0.62 1922000 075 2325000  1.35 41,850.00 1.05 32,550.00
0950006A | 6,100 sy Wetland Seeding 0.85 5185.00|  0.95 579500  1.00 6,100.00| 145 8,845.00 115 7,015.00
0950033A | 290 SY | Erosion Control Matting Type H 3.00 87000  11.50 333500  7.00 2,030.00|  5.00 1,450.00 7.00 2,030.00
0950037A | 1,000 SY | Erosion Control Matting Type C 2,50 2500.00|  2.88 2880.00]  3.60 3,600.00|  1.66 1,660.00 1.35 1,350.00
0950038A | 1,760 SY | Erosion Control Matting Type F 5.00 8.800.00|  4.60 8096.00]  6.00 10,560.00| 5.0 9,680.00 535 9,416.00
0950040A | 6,500 SY  |Conservation Seeding for Slopes| 075 4875.00|  0.23 149500  0.40 2,600.00| 155 10,075.00 115 7.475.00
0952051A | 4,200 gy |Control a"dvzggt‘;‘i’;'ff Invasive| 5 5 1470000  3.20 13,440.00|  4.00 16,800.00|  3.15 13,230.00 420 17,640.00
0969064A | 24 MO | Construction Field Office, Large |  2,500.00 60,000.00| 3,982.38 95,577.12|  3,700.00 88,800.00| 1,650.00 39,600.00|  1,700.00 40,800.00
0970006A 1 EST Trafﬁ‘:pers°8f(f'i\::3i°ipa' Police | 150,000.00 150,000.00| 150,000.00 150,000.00| 150,000.00 150,000.00| 150,000.00 150,000.00|  150,000.00 150,000.00
0971001A 1 LS Maime”anc‘?rra;ﬁcpr°‘e°“°” ° | 70,000.00 70,000.00| 185,861.85 185,861.85| 40,000.00 40,000.00| 34,500.00 34,500.00|  19,000.00 19,000.00
0974001A | 40 ey Removal of Existing Masonry |  200.00 800000 15246 6.098.40|  200.00 8,000.00| 3735 1494.00|  240.00 9,600.00
0975002A 1 Ls Mobilization 400,000.00 400,000.00| 404,099.65 404,099.65| 310,000.00 310,000.00| 9,000.00 9,000.00| 159,543.00 159,543.00
0976002 | 2,340 pay | Baricade V:ﬁg:;fy"ights'”igh 0.77 1,801.80|  0.81 1,895.40 1.50 351000] 070 1,638.00 0.80 1,872.00
0977001 50 EA Traffic Cone 10.00 50000  16.46 823.00|  60.00 3,000.00|  17.00 850.00[  15.00 750.00
0978002 | 20 EA Traffic Drum 85.00 170000  95.68 1,913.60|  110.00 2,200.00|  89.00 1,780.00|  82.00 1,640.00
0979003A | 10 EA Construction Barricade Type Il | 115.00 1,150.00|  129.21 1,202.10|  220.00 2,200.00|  120.00 1,200.00|  116.00 1,160.00
0980001A 1 Ls Construction Staking 50,000.00 50,000.00 | 46,347.88 46,347.88| 30,000.00 30,000.00| 20,000.00 20,000.00  31,500.00 31,500.00
0981101A | 20 EA Opposing Traffic Lane Divider |  110.00 220000 10235 2047.00|  200.00 4,000.00|  130.00 2,600.00|  95.00 1,900.00
1205207 10 EA Type DE-7 Delineators 14.00 140.00|  7.30 7300  6.00 60.00| 1456 14560  20.00 200.00
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1205209 2 EA Type DE-9 Delineators 35.00 70.00|  39.10 7820|  75.00 150.00| 3625 72.50 40.00 80.00
1206013 1 Ls Removal of Existing Signing 500.00 500.00| 5,913.39 5913.39|  600.00 600.00|  500.00 500.00  950.00 950.00
Sign Face Sheet Aluminum-
1208906 42 SF Bright Wide Angle Retroflective |  36.00 151200 6325 2656.50|  43.00 1,806.00|  41.00 1,722.00 58.00 2,436.00
Sheeting
1208922 54 gF  |Sian Face Sheet Aluminum-Type| 4, 162000  41.40 223560  35.00 1,890.00|  34.25 1,849.50 38.00 2,052.00
| Reflective Sheeting
1208928 | 114 gF  |Sian Face Sheet Aluminum-Type| 4, 342000  41.40 471960  40.00 456000 3425 3,904.50 38.00 4,332.00
Il Reflective Sheeting
1209114 | 15,000 LF Hot-Applied Painted Pavement 0.15 2,250.00 0.17 2,550.00 0.18 270000  0.16 2,400.00 0.16 2,400.00
Markings 4"Yellow
1209124 | 15,000 LF Hot-Applied Painted Pavement 0.15 2,250.00 0.17 2,550.00 0.18 270000  0.16 2,400.00 0.16 2,400.00
Markings 4" White
1210101 | 14,200 LFo |4 White Ep,‘\’/l);yr 2:;“ Pavement| 44 4260.00| 035 497000 042 5964.00]  0.35 4,970.00 0.32 4,544.00
4" Yellow Epoxy Resin Pavement|
1210102 | 14,200 LF Markings 0.30 4260.00| 035 497000 042 5964.00]  0.35 4,970.00 032 4,544.00
1210105 140 SF Epoxy Resin Pavement 2.85 399.00 3.28 459.20 5.00 70000  3.75 525.00 5.00 700.00
Markings, Symbols and Legend
1211001 | 800 SF | Removal of Pavement Markings 1.10 880.00| 127 1,016.00| 150 1,200.00| 230 1,840.00 2.00 1,600.00
1220011A | 330 SF Construction Signs - Type Il 16.00 5280.00|  14.08 4,646.40|  15.00 4,950.00| 1850 6,105.00 12.00 3,960.00
Reflective Sheeting
1400102A | 130 LF 8" Polyvinyl Chioride Pipe 85.00 11,050.00|  24.94 324220  55.00 7,150.00|  55.00 7,150.00 80.00 10,400.00
(Sanitary Sewer)
1401643A | 120 LF 6" Polyvinyl Chioride Lateral 85.00 10,200.00|  28.89 3,466.80|  40.00 4,800.00|  42.00 5,040.00 60.00 7,200.00
(Sanitary Sewer)
1403001A 2 EA Manhole (Sanitary Sewer) 3,500.00 7,000.00| 5520.58 11,041.16]  2,600.00 5,200.00 1,800.00 3,600.00|  2,000.00 4,000.00
1403501A 8 EA  |ResetManhole (Sanitary Sewer)|  600.00 4,800.00| 1,258.65 10,069.20|  350.00 2,800.00 1,115.00 8,920.00|  300.00 2,400.00
1403614A 1 Ls Septic Tank Abandonment 3,000.00 3,000.00| 8391.04 8,391.04| 2,500.00 2,500.00| 2,500.00 2,500.00]  975.00 975.00
1700001A 1 gsT | Sewvice C°""§f)‘:t’)”s (Estimated | 45 900,00 10,000.00| 10,000.00 10,000.00| 10,000.00 10,000.00| 10,000.00 10,000.00|  10,000.00 10,000.00
1807011 3 EA Temporary Impact Attenuation 300.00 900.00| 327.75 983.25|  350.00 1,050.00|  430.00 1,200.00|  294.00 882.00
System Type A Module 400 LB
1807012 9 EA Temporary Impact Attenuation 300.00 2700.00| 32775 2,949.75|  375.00 3,375.00|  430.00 3,870.00|  300.00 2,700.00
System Type A Module 700 LB
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Using Agent:

Date of Opening:

Addenda?

1807013 12 EA | gyatom Tyme AModulo 1400 L8| 30000 3,600.00| 333.50 4,002.00]  400.00 4,800.00]  430.00 5160.00]  305.00 3,660.00
Temporary Impact
1807014 6 EA AttenuationSystem Type A 300.00 1,800.00|  333.50 2,001.00]  450.00 2700.00|  215.00 1,290.00|  310.00 1,860.00
Module 2100 LB.
1807100 2 EA Relocation of Temp. Impact 300.00 600.00| 1,375.08 2750.16|  1,000.00 2,000.00]  215.00 430.00]  2,250.00 4,500.00
Attenuation System Type A
1807202 1 EST Repair of Temporary Impact 6,000.00 6,000.00| 6,000.00 6,000.00| 6,000.00 6,000.00| 6,000.00 6,000.00|  6,000.00 6,000.00
Attenuation System
299998A | 1000 HR On the Job Training 0.80 800.00|  0.80 800.00|  0.80 800.00|  0.80 800.00 0.80 800.00
Total Bid: 5,548,153.80 6,358,240.37 5,323,851.00 5,227,067.40 4,743,743.00
10% Bid Surety Submitted with Yes - BB Yes - BB Yes - BB Yes - BB Yes - BB
Acknowldege Receipt of 9 Yes Yes Yes Yes Yes

Above Total Bid
Amount Corrects
Total Bid

Above Total Bid
Amount Corrects
Total Bid

on Bid Form. ltems
Affected Are In Bold.

on Bid Form. ltems
Affected Are In Bold.
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Using Agent:

Date of Opening:

0020763A | 710 Ton Disposal of Sediment 28.00 19,880.00|  80.00 56,800.00|  10.00 7,100.00
0101000A 1 LS  |Environmental Health and Safety| 3,500.00 3,500.00| 22,000.00 22,000.00|  5,000.00 5,000.00
010117A | 7,180 cyY Controlled Material Handling 5.00 3590000  3.00 21,540.00|  10.00 71,800.00
Securing, Construction and
0101128A 1 Ls Dismantling of Waste Stockpile | 38,500.00 38,500.00| 80,000.00 80,000.00| 65,000.00 65,000.00
and Treatment Area
0101130A | 40 Ton Environmental Work - 150.00 6,000.00|  350.00 14,000.00|  130.00 5,200.00
Solidification
0118000A 1 Est Testing Laboratory Services | 25,000.00 25,000.00| 25,000.00 25,000.00| 25,000.00 25,000.00
0201001 1 Ls Clearing and Grubbing 28,000.00 28,000.00| 400,000.00 400,000.00| 380,000.00 380,000.00
0202003 | 20,000 cyY Earth Excavation 9.00 180,000.00|  8.00 160,000.00]  21.00 420,000.00
0202103 | 1,060 cyY Rock Excavation 60.00 63,600.00|  8.00 8,480.00|  5.00 5,300.00
0202202 | 4,270 cyY Channel Excavation Earth 22.00 93,940.00  10.00 42,700.00|  26.00 111,020.00
0202203 | 220 cyY Channel Excavation Rock 75.00 16,500.00|  10.00 220000  5.00 1,100.00
0202315A | 8,075 Ton | Disposal of Controlled Materials | 25.00 201,875.00|  40.00 323,000.00|  37.00 298,775.00
0202318A | 1,695 cY Management of Reusable 4.00 6,780.00 1.00 1,695.00|  10.00 16,950.00
Controlled Material
0202479A | 320 SY  |Remoal of HMA Wearing Surface] ~ 10.00 3,200.00|  16.00 5120.00|  50.00 16,000.00
0202529 | 230 LF Cut Bituminous Concrete 1.50 345.00 5.00 1,150.00 4.00 920.00
Pavement
Structure Excavation Earth
0203202 | 200 cyY (Excluding Cofferdam and 45.00 9,000.00  47.00 9,400.00|  55.00 11,000.00
Dewatering)
0204001 240 LF Cofferdam and Dewatering 800.00 192,000.00|  800.00 192,000.00|  200.00 48,000.00
0205001 250 cyY Trench Excavation 0-4' Deep 10.00 2,500.00|  5.00 1,250.00 1.00 250.00
0205002 20 cyY Rockin Tre"g‘essca"am" 0-4 65.00 1,300.00|  10.00 200.00]  5.00 100.00
0205003 | 4,460 cyY Trench Excavation 0-10' Deep 12.00 5352000  5.00 22,300.00 1.00 4,460.00
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Using Agent:

Date of Opening:

0205004 | 220 cy | Rockin Trencgeizca"am" 01 0000 22,00000|  10.00 220000 500 1,100.00
0205005 | 400 cY Trench Excavation 0-15' Deep 22,00 8,800.00|  10.00 4,000.00|  18.00 7,200.00
0205006 20 cy |Rockin Trencgfé‘:a"am" 018" 450.00 3,00000|  20.00 400.00[  150.00 3,000.00
0206003 | 1,000 cY Ditch Excavation 15.00 15,000.00|  12.00 12,000.00|  30.00 30,000.00
0206101 50 cY Rock in Ditch Excavation 65.00 325000  12.00 600.00|  40.00 2,000.00
0209001 | 36,110 % Formation of Subgrade 1.00 36,110.00|  2.60 93886.00| 225 81,247.50
0210820 1 Est Water Pollution Control 30,000.00 30,000.00| 30,000.00 30,000.00| 30,000.00 30,000.00
0212004 | 5710 cY Subbase 25.00 142,750.00|  25.00 142,750.00|  28.00 159,880.00
0213012 | 910 cy Granular Fill 35.00 31,850.00| 3200 2912000  45.00 40,950.00
0216003A | 200 cY Pervious Structure Backfil 60.00 12,000.00|  25.00 5,000.00|  50.00 10,000.00
0219001 | 12,250 LF Sedimentation Control System 3.00 36,750.00|  2.00 24,500.00]  7.00 85,750.00
0302011 | 300 cY Rolled Granular Base 28.00 8,400.00|  20.00 6,000.00]  30.00 9,000.00
0304002A | 3,890 cY Processed Aggregate Base 28.00 108,920.00|  38.00 147,820.00|  47.00 182,830.00
0305000 50 Ton Processed Aggregate 21.00 1,050.00|  100.00 5000.00]  50.00 2,500.00
0406014 | 1,550 Ton Bituminous Concrete - Class 1 68.00 105400.00|  73.00 113,150.00|  100.00 155,000.00
0406170 | 8,500 Ton HMA S1 67.00 569,500.00|  68.00 578,000.00|  72.00 612,000.00
0406171 | 4,910 Ton HMA S0.5 68.50 336,335.00|  70.00 343,700.00|  72.00 353,520.00
0406173 20 Ton HMA S0.25 180.00 3,600.00|  165.00 3,300.00|  200.00 4,000.00
0406236 | 2,730 Gal Material for Tack Coat 6.95 1897350  0.01 27.30|  7.00 19,110.00
0406999A 1 Est Asphalt Adjustment Cost 50,000.00 50,000.00| 50,000.00 50,000.00| 50,000.00 50,000.00
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0503030A | 70 cy Rem°vi§;§:g§e Deck 1,400.00 98,000.00| 1,400.00 98,000.00|  4,000.00 280,000.00
0507001 50 Ea Type "C" Catch Basin 2,600.00 130,000.00|  3,000.00 150,000.00  2,300.00 115,000.00
0507021 3 EA Type C;;‘:'}f;:'{' Double | 5 200,00 11,400.00|  5,000.00 15,000.00|  3,700.00 11,100.00
0507022 3 EA Type CGf:t‘:'}f;:'lT Double | 5 250,00 11,400.00|  5,000.00 15,000.00|  4,000.00 12,000.00
0507051 3 EA Type "C* Ca‘g’;:)asm Over10' | 5 500.00 9,000.00|  4,000.00 12,000.00|  4,800.00 14,400.00
0507072 1 EA Té’faiegygj‘”cgs:f;”o'ag::f 4,500.00 4,500.00|  3,000.00 3,000.00|  7,000.00 7,000.00
0507171A 1 LS Hydmdy”"’",j,%?;”“‘“ Site 145 600.00 15,000.00 | 30,000.00 30,000.00| 44,000.00 44,000.00
0507172A 1 LS Hydmdy”"’",j,%?;”“‘“ Site 145 600.00 15,000.00 | 30,000.00 30,000.00| 44,000.00 44,000.00
0507173A 1 LS Hydmdy""’",j,%?;”“‘“ (Site | 35 000.00 32,000.00| 50,000.00 50,000.00| 70,000.00 70,000.00
0507201 5 EA Type "C-L" Catch Basin 2,600.00 13,000.00| 1,500.00 7,500.00|  2,400.00 12,000.00
0507601 2 EA Manhole 3,000.00 6,000.00| 1,000.00 2,000.00|  3,000.00 6,000.00
0507651 2 EA Manhole Over 10' Deep 3,500.00 7,000.00|  3,000.00 6,000.00|  5,000.00 10,000.00
0514038 | 87 LF Pretz:]e:ig::jid),g:gﬁ_s{ 200 570.00 49,590.00|  570.00 49,590.00|  1,000.00 87,000.00
0521021 | 1,400 cl S‘ee"Lamg‘:;ﬁig'zs'asmme”c 1.40 1,960.00 1.40 1,960.00| 240 3,360.00
0601003 | 120 cy Class "A" Concrete 1,390.00 166,800.00|  1,390.00 166,800.00|  1,200.00 144,000.00
0601201 | 140 cy Class "F" Concrete 1,260.00 176,400.00|  1,260.00 176,400.00  1,200.00 168,000.00
06011311A| 5 cy Fill Concrete 1,620.00 8100.00| 1,620.00 8,100.00|  700.00 3,500.00
601604A 65 LF Asphaltic P';g::sf”gm Joint | 135,00 877500  142.00 9,230.00|  180.00 11,700.00
0602003 | 5,300 LB Deformed Steel Bars 115 6095.00|  1.15 6,09500|  1.50 7,950.00
0602011 | 21,300 LB Deformed Scfiiars - Epoxy 1.15 24,495.00 115 24,495.00 1.50 31,950.00
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0602890 8 EA Dowel Esgngﬁtesgsmm ) 29.00 232.00|  29.00 232.00|  120.00 960.00
0602936A | 12 Lp | Driling and Grg::isng Reinforcing| 47 g 564.00|  47.00 564.00|  90.00 1,080.00
0651001 | 740 cy Bedding Material 25.00 18,500.00|  1.00 74000  3.00 2,220.00
0651012 | 2,190 LF 15" RC Pipe 20.00 43,800.00  30.00 6570000  47.00 102,930.00
0651013 | 710 LF 18" RC Pipe 23.00 16,330.00|  33.00 2343000  51.00 36,210.00
0651015 | 870 LF 24" RC Pipe 35.00 30,450.00|  43.00 3741000 6200 53,940.00
0651017 | 450 LF 30" RC Pipe 44.00 19,800.00|  55.00 24,750.00|  80.00 36,000.00
0651052 | 130 LF 15" RC Pipe Class V 21.00 2730.00|  34.00 442000  47.00 6,110.00
0651053 | 90 LF 18" RC Pipe Class V 24.00 2160.00|  35.00 3,150.00|  51.00 4,590.00
0651840 | 170 LF 18" CCM Pipe 30.00 5100.00|  40.00 6,800.00|  53.00 9,010.00
0652010 4 EA 15" RC Culvert End 1,000.00 4,000.00| 1,000.00 4,000.00|  800.00 3,200.00
0652011 3 EA 18" RC Culvert End 1,200.00 3,600.00| 1,200.00 3,600.00|  900.00 2,700.00
0652014 5 EA 30" RC Culvert End 1,800.00 9,000.00| 2,000.00 10,000.00|  1,200.00 6,000.00
0652111 2 EA 18" Metal Culvert End 600.00 1,200.00|  500.00 1,000.00|  400.00 800.00
0702101 | 168,000 LB Furnishing Steel Piles 0.70 117,600.00|  0.80 134,400.00|  0.80 134,400.00
0702111 | 2,000 LF Driving Steel Piles 15.00 30,000.00  15.00 30,000.00{  26.00 52,000.00
0702115 | 80 EA Splicing Steel Piles 1.00 80.00|  1.00 80.00|  5.00 400.00
0702120 18 EA Point Reimﬁg’s’em for Steel 150.00 2,700.00|  150.00 2,700.00|  180.00 3,240.00
0702344 2 EA  |TestPile (HP 12x84 - 125'Long)|  9,500.00 19,000.00|  9,500.00 19,000.00|  11,000.00 22,000.00
0702801A | 2 EA Pile Loading Test (PDA) 4,600.00 9,200.00|  4,600.00 9,200.00|  6,000.00 12,000.00
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0703010 | 1,330 cyY Standard Riprap 65.00 86,450.00|  50.00 66,500.00|  68.00 90,440.00

0703011 50 cyY Intermediate Riprap 65.00 3,250.00|  100.00 5,000.00]  80.00 4,000.00

0703012 | 150 cyY Modified Riprap 65.00 9,750.00|  70.00 10,500.00|  70.00 10,500.00

0703013 | 150 cyY Special Riprap 100.00 15,000.00|  40.00 6,000.00]  80.00 12,000.00

0703020A | 180 cyY Rounded Stone Riprap 100.00 18,000.00|  10.00 1,800.00|  80.00 14,400.00

0707001A | 435 sy Membrane Waterproofing 32.00 13,920.00|  28.00 12,180.00|  30.00 13,050.00
(Woven Glass Fabric)

0708001 40 sy Dampproofing 12.00 480.00|  17.00 680.00|  20.00 800.00

0714020A | 1,260 SF Temporary Sheet Piling 50.00 63,000.00)  51.00 64,260.00|  50.00 63,000.00

0715020 | 510 SF Sheet P"'"%l'\::;e”a' Leftin 40.00 20,400.00|  40.00 20,400.00(  30.00 15,300.00

0751002 | 1,670 LF Underdrain WngLS Slotted RC 45.00 75,150.00|  48.00 80,160.00|  65.00 108,550.00

0751003 | 990 LF Underdrain W::‘,'i‘p:f Slotted RC 50.00 49,500.00|  51.00 50,490.00(  71.00 70,290.00

0751120 | 5,060 LF Underdrain with 6" Perforated 22.00 111,320.00|  19.00 96,140.00|  24.00 121,440.00

Corrugated PE Pipe
0751898A 2 EA Concrete Endwall 3,200.00 6,400.00|  1,500.00 3,000.00|  3,000.00 6,000.00
0755014 700 sy Geotextile (Separation - High 10.00 7,000.00 5.00 3,500.00 5.00 3,500.00
Survivability)
0815001 | 13,180 LF  |Bituminous Concrete Lip Curbing| ~ 3.75 4942500  3.50 46,130.00|  4.00 52,720.00
0822001A | 340 LF Temporary Precast Concrete 45.00 15,300.00 1.00 340.00|  50.00 17,000.00
Barrier Curb

0822002A | 160 LF Relocated Temporary Precast 20.00 3,200.00 1.00 160.00|  13.00 2,080.00
Concrete Barrier Curb

0822005 100 LF Temporary Precast Concrete 10.00 1,000.00|  50.00 5000.00|  78.00 7,800.00
Barrier Curb (Structure)

0822006 100 LF Relocated Temporary Precast 45.00 4,500.00  30.00 3,000.00|  70.00 7,000.00

Concrete Barrier Curb (Structure)
0904936 | 200 LF Metal Bridge Rail (Combination) | 148.00 29,600.00|  148.00 29,600.00|  165.00 33,000.00
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0910023 2 EA R-B Terminal Section 975.00 1,950.00| 1,100.00 2,200.00|  1,200.00 2,400.00
0910047 50 LF Metal Beasmyzzir'nTg/‘ie R-B 350 48.00 2,400.00|  48.00 2,400.00|  55.00 2,750.00
0910170 | 2,820 LF Metal Beam Rail Type R-B350 | 17.25 4864500  17.25 48645.00|  20.00 56,400.00
0910173 2 EA Rfeiffa?g:gseﬁnsi‘:g" 1,900.00 3,800.00| 2,500.00 500000 2,200.00 4,400.00
0910174 2 EA R"i:fsgfrsiigz Qittsg::;f"" 1,975.00 3,950.00| 2,500.00 500000 2,400.00 4,800.00
0911923 10 EA R-B End anchorage Type 1 895.00 8.950.00| 1,000.00 10,000.00|  1,250.00 12,500.00
0912499 | 2,620 LF Remove Cable Guide Rail 3.00 786000 250 6,550.00|  2.50 6,550.00
0912503 | 200 LF Remove Metal Beam Rail 2.00 40000  10.00 2,000.00|  13.00 2,600.00
0913011 | 300 LF 5' Chain Link Fence 10.00 3,000.00|  15.00 4500.00|  10.00 3,000.00
0913882 1 EA 80" Chain Li"higﬁ“ble Gae, 5 | 500000 3,000.00| 2,000.00 2,000.00|  4,000.00 4,000.00
0921001A | 20 SF Concrete Sidewalk 10.00 20000  100.00 2,000.00|  50.00 1,000.00
0922500A | 710 % B““mi"°;‘§0?n°:]‘;ec‘;l? riveway 32.00 22,720.00|  40.00 28,400.00  35.00 24,850.00
0922501A | 1,970 sy Bituminous Concrete Driveway |  30.00 59,100.00|  35.00 68,950.00|  35.00 68,950.00
0922505A | 300 sy Gravel Driveway 15.00 4500.00|  15.00 4500.00|  11.00 3,300.00
0925201 | 600 sy Pavement for Railing 30.00 18,000.00|  20.00 12,000.00]  30.00 18,000.00
0930001 14 EA Obiject Marker 80.00 1,120.00|  80.00 112000  90.00 1,260.00
0939001 | 700 HR Sweeping for Dust Control 70.00 49,000.00|  1.00 70000/ 1.0 700.00
0942001 10 Ton Calcium %’;'g{:gf for Dust 650.00 6,500.00|  700.00 7,000.00|  800.00 8,000.00
0943001 | 1,910 | MGAL Water for Dust Control 1.00 191000  0.01 19.10] 1.0 1,910.00
0944004A | 12,500 sy Furnishing and Placing Topsoil 3.00 37,500.00  3.00 37,500.00|  5.00 62,500.00




Date of Opening:

0946001 7 Ton Liming 350.00 2,450.00 |  420.00 2,940.00|  400.00 2,800.00
0949000 340 5% Wood Chip Mulch 5.50 1,870.00 6.00 2,040.00 6.00 2,040.00
Aronia Arbutifolia, Red
0949057 18 EA Chokeberry, 18™24" Ht. B.R. 24.00 432.00 33.00 594.00 24.00 432.00
Clethra Alnifolia, Summersweet,
0949085 21 EA 18"24" HT., BB, 24.00 504.00 33.00 693.00 24.00 504.00
Quercus Bicolor, Swamp White
0949090 4 EA Oak, 22 1/2" Cal, BB. 299.00 1,196.00|  400.00 1,600.00|  350.00 1,400.00
Amelanchier Canadensis,
0949097 6 EA Shadblow Serviceberry, 18"-24' 28.00 168.00 52.00 312.00 24.00 144.00
HT.. B.B.
0949098 23 EA Cornus Sericea, Redosier 21.00 483.00|  36.00 828.00|  24.00 552.00
Dogwood, 18"-24' HT., C.G. : : : : : :
Cornus Amomum, Silky
0949099 23 EA Dogwood, 18'-24" HT., C.G. 21.00 483.00 38.00 874.00 24.00 552.00
Sambucus Canadensis,
0949132 14 EA Common Elderberry, 18"-24" 23.00 322.00 36.00 504.00 24.00 336.00
HT..C.G.
Viburnum Trilobum, American
0949134 22 EA Cranberrybush, 18"-24" HT., 29.00 638.00 36.00 792.00 24.00 528.00
CG.
Viburnum Lentago, Nannyberry,
0949137 19 EA 18"24" HT.. C.G. 27.00 513.00 44.00 836.00 24.00 456.00
Alnus Rugosa, Speckled Alder,
0949138 27 EA 18"24" HT.. B.B. 30.00 810.00 40.00 1,080.00 24.00 648.00
Viburnum Dentatum, Arrowwood
0949177 122 EA Viburnum, 18"24" HT.. BB, 25.00 3,050.00 36.00 4,392.00 24.00 2,928.00
llex Verticillata, Common
0949226 15 EA Winterberry, 18" - 24" HT., B.B. 28.00 420.00 42.00 630.00 24.00 360.00
0949309 9 EA Nyssa Sy";?t':Ta’ gchk Gum. 6-1 14000 1,260.00|  630.00 5670.00|  150.00 1,350.00
0949314 127 ga | Salix Discolor, Pussy Willow, 18 26.00 3,302.00  26.00 3,302.00|  24.00 3,048.00
24" HT., B.R.
0949324 65 EA Lindera Benzoin, Common 28.00 1,820.00|  31.00 2,015.00|  24.00 1,560.00
Spicebush, 18"-24" HT., B.B. . e : e . R
Vaccinium Corymbosum,
0949499 24 EA Highbush Blueberry, 15"-18" HT., 24.00 576.00 32.00 768.00 24.00 576.00
B.B.
0949831 38 En  |Aoer R“br“zT'C:deM;p'e' T34 505,00 7,790.00|  210.00 7,980.00|  350.00 13,300.00
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0949xxx 6 EA CO';Z’:}‘;&‘;E?‘Z'”??Z,%;&QB 299.00 1,794.00|  550.00 3300.00|  350.00 2,100.00
0950005A | 31,000 sy Turf Establishment 0.90 27,900.00|  2.00 62,000.00]  1.30 40,300.00
0950006A | 6,100 sy Wetland Seeding 3.50 21,350.00|  1.80 10,980.00|  1.50 9,150.00
0950033A | 290 SY | Erosion Control Matting Type H 4.50 130500  6.20 1,798.00]  13.00 3,770.00
0950037A | 1,000 SY | Erosion Gontrol Matting Type C 2.00 2,000.00|  1.50 150000 450 4,500.00
0950038A | 1,760 sy Erosion Control Matting Type F 5.00 8.800.00| 550 9,680.00|  10.00 17,600.00
0950040A 6,500 54 Conservation Seeding for Slopes 1.00 6,500.00 1.80 11,700.00 1.00 6,500.00
0952051A | 4,200 gy |Control a"dvzggt‘;’t‘i’;'ff Invasive| 5 16,800.00|  4.20 17,640.00|  3.50 14,700.00
0969064A | 24 MO | Gonstruction Field Office, Large |  3,000.00 72,000.00| 3,000.00 72,000.00|  2,400.00 57,600.00
0970006A 1 EST Trafﬁ"pers%ff'i\g:gi‘:ipa' Police | 150,000.00 150,000.00| 150,000.00 150,000.00| 150,000.00 150,000.00
0971001A 1 LS Maime“anceTraa”fﬁch‘ecm” °f | 60,000.00 60,000.00| 80,000.00 80,000.00| 12,000.00 12,000.00
0974001A | 40 cy Removal of Existing Masonry 400.00 16,000.00|  50.00 2,000.00|  420.00 16,800.00
0975002A 1 Ls Mobilization 160,000.00 160,000.00 | 150,000.00 150,000.00| 450,000.00 450,000.00

0976002 | 2,340 pay | Baricade V:ﬁg:;fy"ights'”igh 0.80 1,872.00 1.00 234000 090 2,106.00

0977001 50 EA Traffic Cone 10.00 50000  20.00 1,000.00] 2500 1,250.00

0978002 20 EA Traffic Drum 10.00 20000  80.00 1,600.00|  85.00 1,700.00
0979003A | 10 EA Construction Barricade Type lI 10.00 100.00|  150.00 1,500.00|  150.00 1,500.00
0980001A 1 Ls Construction Staking 90,000.00 90,000.00| 50,000.00 50,000.00| 100,000.00 100,000.00
0981101A | 20 EA Opposing Traffic Lane Divider |  125.00 2550000  100.00 2,000.00|  110.00 2,200.00

1205207 10 EA Type DE-7 Delineators 15.00 150.00|  50.00 500.00]  15.00 150.00
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Date of Opening:
1205209 2 EA Type DE-9 Delineators 35.00 70.00|  100.00 200.00|  42.00 84.00
1206013 1 Ls Removal of Existing Signing 400.00 400.00|  5,000.00 5,000.00| 1,000.00 1,000.00
Sign Face Sheet Aluminum-
1208906 42 SF Bright Wide Angle Retroflective 40.00 1,680.00|  40.00 1,680.00|  65.00 2,730.00
Sheeting
1208922 54 gF  |Sian Face Sheet Aluminum-Type| .7 1,890.00|  40.00 2,160.00|  44.00 2,376.00
| Reflective Sheeting
1208928 114 gF  |Sian Face Sheet Aluminum-Type| o7 3,990.00|  40.00 4,560.00|  43.00 4,902.00
Il Reflective Sheeting
1209114 | 15,000 LF Hot-Applied Painted Pavement 0.15 2,250.00 0.16 2,400.00 0.25 3,750.00
Markings 4"Yellow
1209124 | 15,000 LF Hot-Applied Painted Pavement 0.15 2,250.00 0.16 2,400.00 0.25 3,750.00
Markings 4" White
1210101 | 14,200 LF |4 White Epoxy Resin Pavement 0.30 4,260.00 0.32 4,544.00 0.40 5,680.00
Markings
1210102 | 14,200 L |* Yellow Epoxy Resin Pavement . 4,260.00 0.32 4,544.00 0.40 5,680.00
Markings
1210105 140 SF Epoxy Resin Pavement 2.85 399.00 3.00 420.00 3.50 490.00
Markings, Symbols and Legend
1211001 800 SF Removal of Pavement Markings 1.10 880.00 1.20 960.00 1.30 1,040.00
1220011A | 330 SF Construction Signs - Type Il 25.00 8,250.00|  10.00 3,300.00|  16.00 5,280.00
Reflective Sheeting
1400102A | 130 LF 8" Polyvinyl Chioride Pipe 60.00 7,800.00|  70.00 9,100.00|  70.00 9,100.00
(Sanitary Sewer)
1401643A | 120 LF 6" Polyvinyl Chioride Lateral 50.00 6,000.00|  40.00 4,800.00|  50.00 6,000.00
(Sanitary Sewer)
1403001A 2 EA Manhole (Sanitary Sewer) 3,000.00 6,000.00| 5,000.00 10,000.00|  3,000.00 6,000.00
1403501A 8 EA  |Reset Manhole (Sanitary Sewer)|  300.00 2,400.00|  400.00 3,200.00|  600.00 4,800.00
1403614A 1 Ls Septic Tank Abandonment 1,000.00 1,000.00| 1,500.00 1,500.00|  3,000.00 3,000.00
1700001A 1 gsT | Sewvice C°""§f)‘:t’)”s (Estimated | 45 900,00 10,000.00| 10,000.00 10,000.00| 10,000.00 10,000.00
1807011 3 EA Temporary Impact Attenuation 300.00 900.00|  300.00 900.00|  400.00 1,200.00
System Type A Module 400 LB . : . : . B
Temporary Impact Attenuation
1807012 9 EA Syetom Typo AModula 700 LB | 300.00 2,700.00|  300.00 2,700.00|  400.00 3,600.00




Temporary Impact Attenuation
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Using Agent:

Date of Opening:

Addenda?

1807013 12 EA | syetom Type A Modul 1400 15| 390.00 3,600.00|  300.00 3,600.00|  400.00 4,800.00
Temporary Impact
1807014 6 EA AttenuationSystem Type A 300.00 1,800.00|  300.00 1,800.00|  400.00 2,400.00
Module 2100 LB.
1807100 2 EA Relocation of Temp. Impact 2,000.00 4,000.00|  1,500.00 3,000.00|  1,500.00 3,000.00
Attenuation System Type A
1807202 1 EST Repair of Temporary Impact 6,000.00 6,000.00| 6,000.00 6,000.00|  6,000.00 6,000.00
Attenuation System
299998A | 1000 HR On the Job Training 0.80 800.00|  0.80 800.00|  0.80 800.00
Total Bid: 5,274,176.50 5736,914.40 6,872,454.50
10% Bid Sureé)i/diubmltted with Yes - BB Yes - BB Yes - BB
Acknowldege Receipt of 9 Yes Yes Yes

Above Total Bid
Amount Corrects
Total Bid

on Bid Form. ltems
Affected Are In Bold.




